
Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 20 0 3.42 3.42 95,779.14

1

Interior Framing - Labor

01.1 Interior Framing - Labor

(unassigned)

27,979SF

0

0

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 20 FMSF       1.00 27,979.00 SF       2.99 Open 1 151% 26.8 214.0 1,045.7    105    83,657  83,657

 83,657 0Total  1045.7  83,657
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

07 20 00 1.12 0 1.12 18,919.05

2

Rigid Board Insulation 3/4 - Materials

05.2 Insulation/Sound Batt - Materials

(unassigned)

16,847.917SF

0

0

25' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 07 20 00 INSRIG34          16,847.92 SF 4'  x 8' /Sheet                      13,731   26.08     13,731

 0 13,731Total  0.0  13,731
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

07 20 00 0 0.50 0.50 8,439.02

3

Rigid Board Installation - Labor

05.1 Insulation - Labor

(unassigned)

16,847.917SF

0

0

25' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 07 20 00 INSRIGL          16,847.92 SF 4'  x 8'    0.44 Open 1 100% 32.0 8.0 526.5    715    7,371  7,371

 7,371 0Total  526.5  7,371
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

01 10 10 2,175.59 0 2,175.59 4,351.19

4

Rental Equipment - Interior (Scissor Lift) - Framing

01.9 Interior Rental Equipment

(unassigned)

2EA

0

0

6"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 01 10 10 LIFT24M          2.00 EA    /1 EA                      3,158   1,579.00     3,158

 0 3,158Total  0.0  3,158
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

01 10 10 2,175.59 0 2,175.59 8,702.37

5

Rental Equipment - Interior (Scissor Lift) - Gypsum Board

09.9 Interior Rental Equipment

(unassigned)

4EA

0

0

6"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 01 10 10 LIFT24M          4.00 EA    /1 EA                      6,316   1,579.00     6,316

 0 6,316Total  0.0  6,316

 2:33:51 pm01/23/2026 Page 5 of 39



Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 17.02 0 17.02 4,546.16

6

Wall 1-5/8 25' 20ga 19mil - Back Perimeter

01.2 Interior Framing - Materials

(unassigned)

267.167LF

0

0

25' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL162-

19-25

         267.17 LF    /1 LF                      3,300   12.35     3,300

 0 3,300Total  0.0  3,300
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 10 1.38 2.50 3.88 33,226.01

7

Drywall 4x12x5/8 - Single Side - 25'

09.1 Gypsum Wallboard - Materials

(unassigned)

8,558.333SF

0

0

25' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 10 DW580412          8,558.33 SF 4'  x 12' /Sheet                      8,558   48.00     8,558

 2 09 20 10 DW58HL          8,558.33 SF 4'  x 12'    40.00 Open 1 88% 84.0 14.0 101.9    201    7,132  7,132

 3 09 20 10 DW58FL5          8,558.33 SF 4'  x 12'    65.00 Open 1 85% 40.6 6.8 210.7    301    11,589  11,589

 18,721 8,558Total  312.6  27,279
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

01 10 10 2,175.59 0 2,175.59 4,351.19

8

Rental Equipment - Interior (Scissor Lift) - Insulation

05.9 Interior Rental Equipment

(unassigned)

2EA

0

0

6"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 01 10 10 LIFT24M          2.00 EA    /1 EA                      3,158   1,579.00     3,158

 0 3,158Total  0.0  3,158

 2:33:51 pm01/23/2026 Page 8 of 39



Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 7.59 0 7.59 948.29

9

Wall 1-5/8 12' 20ga 19mil - Perimeter

01.2 Interior Framing - Materials

(unassigned)

124.909LF

0

0

12' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL162-

19-12

         124.91 LF    /1 LF                      688   5.51     688

 0 688Total  0.0  688
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 10 1.38 2.03 3.41 20,367.65

10

Drywall 4x12x5/8 - Single Side - 12'

09.1 Gypsum Wallboard - Materials

(multi)

5,981.236SF

0

0

12' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 10 DW580412          5,981.24 SF 4'  x 12' /Sheet                      5,981   48.00     5,981

 2 09 20 10 DW58HL          5,981.24 SF 4'  x 12'    25.00 Open 1 140% 134.4 22.4 44.5    201    3,115  3,115

 3 09 20 10 DW58FL5          5,981.24 SF 4'  x 12'    60.00 Open 1 92% 44.0 7.3 135.9    301    7,477  7,477

 10,592 5,981Total  180.4  16,573
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 3.95 0 3.95 295.36

11

Wall 1-5/8 08' 20ga 19mil - Perimeter

01.2 Interior Framing - Materials

(unassigned)

74.693LF

0

0

8' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL162-

19-08

         74.69 LF    /1 LF                      214   2.87     214

 0 214Total  0.0  214
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 4.70 0 4.70 603.74

12

Wall 1-5/8 10' 20ga 19mil - Perimeter

01.2 Interior Framing - Materials

(unassigned)

128.5LF

0

0

10' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL162-

19-10

         128.50 LF    /1 LF                      438   3.41     438

 0 438Total  0.0  438
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 10 1.38 1.91 3.29 7,952.11

13

Drywall 4x12x5/8 - Single Side - 10'

09.1 Gypsum Wallboard - Materials

(multi)

2,420SF

0

0

10' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 10 DW580412          2,420.00 SF 4'  x 12' /Sheet                      2,420   48.00     2,420

 2 09 20 10 DW58HL          2,420.00 SF 4'  x 12'    25.00 Open 1 140% 134.4 22.4 18.0    201    1,260  1,260

 3 09 20 10 DW58FL5          2,420.00 SF 4'  x 12'    55.00 Open 1 100% 48.0 8.0 50.4    301    2,773  2,773

 4,033 2,420Total  68.4  6,453
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 10 1.38 1.91 3.29 1,963.53

14

Drywall 4x12x5/8 - Single Side - 08'

09.1 Gypsum Wallboard - Materials

(unassigned)

597.545SF

0

0

8' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 10 DW580412          597.54 SF 4'  x 12' /Sheet                      598   48.00     598

 2 09 20 10 DW58HL          597.54 SF 4'  x 12'    25.00 Open 1 140% 134.4 22.4 4.4    201    311  311

 3 09 20 10 DW58FL5          597.54 SF 4'  x 12'    55.00 Open 1 100% 48.0 8.0 12.4    301    685  685

 996 598Total  16.8  1,594
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 15.79 0 15.79 2,936.45

15

Wall 3-5/8 13' 20ga 33mil - Golf Simulator Division Walls

01.2 Interior Framing - Materials

(unassigned)

185.97LF

0

0

13' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL362-

33-13

         185.97 LF    /1 LF                      2,131   11.46     2,131

 0 2,131Total  0.0  2,131
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 10 0 2.03 2.03 49,436.17

09 60 10 3.44 0 3.44 83,941.31

Total 3.44 2.03 5.47 133,377.48

16

Drywall 4x12x5/8 - Both Sides - 12'

09.1 Gypsum Wallboard - Materials

(multi)

24,383.7SF

0

0

12' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 60 10 FRP10BLA

CK

         24,383.70 SF 4'  x 8' /Sheet                      60,654   79.60     60,654

 2 09 20 10 DW58HL          24,383.70 SF 4'  x 12'    25.00 Open 1 140% 134.4 22.4 181.4    201    12,700  12,700

 3 09 20 10 DW58FL5          24,383.70 SF 4'  x 12'    60.00 Open 1 92% 44.0 7.3 554.2    301    30,480  30,480

 43,180 60,654Total  735.6  103,834
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

07 20 00 0 0.45 0.45 6,062.91

17

Sound Batt Insulation Installation - Labor - 12'

05.1 Insulation - Labor

(multi)

13,578.412SF

0

0

12' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 07 20 00 INSBATL       1.00 13,578.41 SF       0.39 Open 1 90% 205.1 1,641.0 66.2    105    5,296  5,296

 5,296 0Total  66.2  5,296
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

07 20 00 0.72 0 0.72 10,323.42

18

Sound Batt Insulation R13 - 16x96 - 12'

05.2 Insulation/Sound Batt - Materials

(multi)

14,408.689SF

0

0

12' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 07 20 00 INSBATR1

3

         14,408.69 SF    /SF                      7,493   0.52     7,493

 0 7,493Total  0.0  7,493
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 36.35 0 36.35 28,379.91

19

Wall 3-5/8 27' 20ga 33mil

01.2 Interior Framing - Materials

(unassigned)

780.802LF

0

0

27' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL362-

33-27

         780.80 LF    /1 LF                      20,598   26.38     20,598

 0 20,598Total  0.0  20,598

 2:33:51 pm01/23/2026 Page 19 of 39



Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 23.81 0 23.81 20,731.57

20

Wall 6" 27' 20ga 33mil

01.2 Interior Framing - Materials

(unassigned)

870.749LF

0

0

27' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL600-

33-27

         870.75 LF    /1 LF                      15,047   17.28     15,047

 0 15,047Total  0.0  15,047

 2:33:51 pm01/23/2026 Page 20 of 39



Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

07 20 00 0 0.48 0.48 11,290.88

21

Sound Batt Insulation Installation - Labor - 27'

05.1 Insulation - Labor

(unassigned)

23,480.699SF

0

0

27' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 07 20 00 INSBATL       1.00 23,480.70 SF       0.42 Open 1 83% 190.5 1,523.8 123.3    105    9,862  9,862

 9,862 0Total  123.3  9,862

 2:33:51 pm01/23/2026 Page 21 of 39



Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

07 20 00 0.72 0 0.72 15,485.24

22

Sound Batt Insulation R13 - 16x96 - 27'

05.2 Insulation/Sound Batt - Materials

(unassigned)

21,613.199SF

0

0

27' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 07 20 00 INSBATR1

3

         21,613.20 SF    /SF                      11,239   0.52     11,239

 0 11,239Total  0.0  11,239
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 1.85 0 1.85 17,241.59

23

Hard Ceiling Framing Materials - 3-5/8 Metals

01.2 Interior Framing - Materials

(unassigned)

9,338.493SF

0

0

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL362-

33-12

         9,338.49 LF    /1 LF                      12,514   1.34     12,514

 0 12,514Total  0.0  12,514

 2:33:51 pm01/23/2026 Page 23 of 39



Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

05 10 10 7.26 0 7.26 2,480.09

09 10 10 21.45 0 21.45 7,324.60

Total 28.72 0 28.72 9,804.69

24

Floating Ceilings Framing Materials - 6" Metals

01.2 Interior Framing - Materials

(unassigned)

341.428LF

0

0

12' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL600-

33-12

         341.43 LF    /1 LF                      5,316   15.57     5,316

 2 05 10 10 STRUNIST

RUT

         1.00 EA    /1 EA                      1,800   1,800.00     1,800

 0 7,116Total  0.0  7,116
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 10 1.38 2.15 3.52 34,340.53

25

Drywall 4x12x5/8 - At Ceilings

09.1 Gypsum Wallboard - Materials

(unassigned)

9,743.329SF

0

0

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 10 DW580412          9,743.33 SF 4'  x 12' /Sheet                      9,743   48.00     9,743

 2 09 20 10 DW58HL          9,743.33 SF 4'  x 12'    30.00 Open 1 117% 112.0 18.7 87.0    201    6,090  6,090

 3 09 20 10 DW58FL5          9,743.33 SF 4'  x 12'    60.00 Open 1 92% 44.0 7.3 221.4    301    12,179  12,179

 18,269 9,743Total  308.4  28,012
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 50 3.46 16.03 19.49 4,677.22

26

Stucco Labor and Materials - Close Back Opening

04.02 Stucco Materials

(unassigned)

240SF

0

0

10' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 50 STUCCOA

LL

         240.00 SY    /1,000 SY 14.00 Open 1 50% 5.0 40.0 48.0 600310 2,500.00 3,360  3,960

 3,360 600Total  48.0  3,960
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 10 1.38 2.39 3.76 133,721.18

27

Drywall 4x12x5/8 - Both Sides - 27'

09.1 Gypsum Wallboard - Materials

(unassigned)

35,535.431SF

0

0

27' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 10 DW580412          35,535.43 SF 4'  x 12' /Sheet                      35,535   48.00     35,535

 2 09 20 10 DW58HL          35,535.43 SF 4'  x 12'    40.00 Open 1 88% 84.0 14.0 423.0    201    29,613  29,613

 3 09 20 10 DW58FL5          35,535.43 SF 4'  x 12'    60.00 Open 1 92% 44.0 7.3 807.6    301    44,419  44,419

 74,032 35,535Total  1230.6  109,567
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 40 2.58 0 2.58 4,638.82

28

Plywood 3/4 FR - In Lieu of Drywall - 12'

09.1 Gypsum Wallboard - Materials

(unassigned)

1,795.606SF

0

0

12' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 40 FRPLY34A

REA

         1,795.61 SF 4'  x 8' /Sheet                      3,367   60.00     3,367

 0 3,367Total  0.0  3,367
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

07 20 00 0 0.40 0.40 3,769.75

29

Sound Batt Insulation at Ceilings - Labor

05.1 Insulation - Labor

(multi)

9,407.556SF

0

0

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 07 20 00 INSBATL       1.00 9,407.56 SF       0.35 Open 1 100% 228.6 1,828.6 41.2    105    3,293  3,293

 3,293 0Total  41.2  3,293
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

07 20 00 0.72 0 0.72 6,740.25

30

Sound Batt Insulation R13 - At Ceilings

05.2 Insulation/Sound Batt - Materials

(multi)

9,407.556SF

0

0

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 07 20 00 INSBATR1

3

         9,407.56 SF    /SF                      4,892   0.52     4,892

 0 4,892Total  0.0  4,892
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 40 2.58 0 2.58 3,433.16

31

Plywood 3/4 FR - In Lieu of Drywall at Ceilings

09.1 Gypsum Wallboard - Materials

(unassigned)

1,328.915SF

0

0

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 40 FRPLY34A

REA

         1,328.92 SF 4'  x 8' /Sheet                      2,492   60.00     2,492

 0 2,492Total  0.0  2,492
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 50 10 4.24 0 4.24 3,975.48

32

ACT 2x4 - Gypsum Vinyl 15/16

10.2 Acoustical Ceilings - Materials

(unassigned)

936.791SF

122.685LF

936.791SF

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 50 10 ACTGRID

XLW

         936.79 SF    /1 SF                      1,864   1.99     1,864

 2 09 50 10 GRIDSTO

NE24

         936.79 SF    /SF                      1,021   1.09     1,021

 0 2,885Total  0.0  2,885
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 50 20 0 2.38 2.38 2,230.87

33

ACT 2x4 Installation - Labor

10.1 Acoustical Ceilings - Labor

(unassigned)

936.791SF

122.685LF

936.791SF

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 50 20 ACTLABO

R

         936.79 SF       2.08 Open 1 94% 38.5 307.7 24.4    601    1,949  1,949

 1,949 0Total  24.4  1,949
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 50 20 0 2.38 2.38 13,419.26

34

ACT 2x2 Instalaltion - Labor

10.1 Acoustical Ceilings - Labor

(multi)

5,635.049SF

960.76LF

5,635.049SF

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 50 20 ACTLABO

R

         5,635.05 SF       2.08 Open 1 94% 38.5 307.7 146.5    601    11,721  11,721

 11,721 0Total  146.5  11,721
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 50 10 7.07 0 7.07 39,830.03

35

ACT 2x2 - Armstrong Cirrus Square Lay-In Black 15/16

10.2 Acoustical Ceilings - Materials

(multi)

5,635.049SF

960.76LF

5,635.049SF

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 50 10 CIRRUSS

Q22BK

         5,635.05 SF    /SF                      17,694   3.14     17,694

 2 09 50 10 ACTGRID

XLB

         5,635.05 SF    /1 SF                      11,214   1.99     11,214

 0 28,908Total  0.0  28,908
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 15.79 0 15.79 1,491.35

36

Wall 3-5/8 16' 20ga 33mil - Mezzanine

01.2 Interior Framing - Materials

Mezzanine

94.45LF

0

0

13' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL362-

33-13

         94.45 LF    /1 LF                      1,082   11.46     1,082

 0 1,082Total  0.0  1,082
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 10 10 23.81 0 23.81 571.41

37

Wall 6" 10' 20ga 43mil

01.2 Interior Framing - Materials

(unassigned)

24LF

0

0

10' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 10 10 WALL600-

43-10

         24.00 LF    /1 LF                      415   17.28     415

 0 415Total  0.0  415
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 20 10 1.36 1.25 2.62 627.91

38

Densglassl 4x8x5/8 - Exterior Walls - 10'

09.1 Gypsum Wallboard - Materials

(unassigned)

240SF

0

0

10' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 20 10 DG080458          240.00 SF 4'  x 8' /Sheet                      238   31.68     238

 2 09 20 10 DW58HL          240.00 SF 4'  x 8'    35.00 Open 1 100% 64.0 16.0 3.8    201    263  263

 263 238Total  3.8  501
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Condition Detail

The Sanctuary Golf and Social Club

Bid No.8

Condition No.:

Name:

Type:

Area:

Quantity 1:

Quantity 2:

Quantity 3:

Height:

Count:

Mat. Lab. Unit TotalSection

09 60 10 4.02 0 4.02 7,744.77

09 60 20 0 2.69 2.69 5,193.11

Total 4.02 2.69 6.71 12,937.88

39

Black FRP at Kitchen and Bar - Labor and Materials

12.1 FRP Installation - Labor

FRP

1,927.74SF

0

0

10' 0"

0

Notes:

No. Labor Cost CrewWage 

Type

Size % 

Base

Pcs/

Day

Mat. Code Labor 

Code

OC Layers Quantity Material Cost Qty/

Hour

Crew

Hours

Mat. Total Labor TotalSection Height Item Total

 1 09 60 20 FRPL          1,927.74 SF 4'  x 10'    94.12 Open 1 100% 34.0 6.8 56.7    703    4,536  4,536

 2 09 60 10 FRP10BLA

CK

         1,927.74 SF 4'  x 10' /Sheet                      3,836   79.60     3,836

 3 09 60 10 FRPTRIM          1,927.74 SF 4'  x 10' /Sheet                      1,760   36.52     1,760

 4,536 5,596Total  56.7  10,132
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