

# Project Totals Report

Between the Contractor: **A+ Framers, Inc**  
**7836 Umberto Ct**  
**Naples, Florida 34114**  
**United States**  
**CBC1261267**  
**(239) 362 5771**

And the Client: **J Jordan Homes South LLc**  
**112 S Grant St**  
**Hinsdale, Illinois 60521**  
**Contact Primary Telephone**

For the Project: **DMG Development Office**  
**550 5th Ave S**  
**Naples, Florida 34114**

## ACOUSTICAL CEILING

### ACT Grid Repair and New Tile Calla 2825

|                                                           |                   |
|-----------------------------------------------------------|-------------------|
| <i>Armstrong Grid Prelude Suprafine XL 9/16 White</i>     | <i>\$1,198.91</i> |
| <i>ACT grid repair after new walls - Labor</i>            | <i>\$1,489.91</i> |
| <i>Armstrong Tile CALLA 2x4 Square Tegular 9/16 2821A</i> | <i>\$9,148.97</i> |
| <i>ACT Tile Installation - Labor</i>                      | <i>\$2,979.82</i> |

|                                                         |                    |
|---------------------------------------------------------|--------------------|
| <b>Subtotal ACT Grid Repair and New Tile Calla 2825</b> | <b>\$14,817.60</b> |
|---------------------------------------------------------|--------------------|

|                                    |                    |
|------------------------------------|--------------------|
| <b>SUBTOTAL ACOUSTICAL CEILING</b> | <b>\$14,817.60</b> |
|------------------------------------|--------------------|

|                     |                    |
|---------------------|--------------------|
| <b>Grand Total:</b> | <b>\$14,817.60</b> |
|---------------------|--------------------|